



Solid Waste Management Division (SWMD)

222 West Hospitality Lane, 2nd Floor
 San Bernardino, CA 92415-0017
 909/ 386-8701 Telephone 909/ 386-8900 Fax

REQUESTS FOR PROPOSALS			
	DESCRIPTION OF PROJECT	DATES	CONTACTS
1.	Operation, Maintenance, and Monitoring of Landfill Gas Extraction & Collection Systems for Team A at Mid-Valley, Victorville, & Hesperia Landfills, & Cajon & Yucaipa Disposal sites, in compliance with Rule 1150.1 and 431.1 monitoring programs.	RFP issued on February 27, 2007. Proposals due May 1, 2007.	Art Rivera 909/ 386-8775
2.	Operation, Maintenance, and Monitoring of Landfill Gas Extraction & Collection Systems for Team B at Colton, Milliken, San Timoteo Landfills, & Heap's Peak Disposal Site in compliance with Rule 1150.1 and 431.1 monitoring programs.	RFP issued on February 27, 2007. Proposals due May 1, 2007.	Greg Saul 909/386-8697
3.	Water Quality Monitoring and Response Program for County Landfills/Disposal Sites – Team A Conduct the County of San Bernardino's Solid Waste Management Division's Water Quality Monitoring and Response Program in compliance with Title 27 at 13 landfills and disposal sites, and provide analytical support for NPDES programs at 8 landfills.	RFP issued on February 27, 2007. Proposals due April 24, 2007.	Art Rivera 909/ 386-8775
4.	Water Quality Monitoring and Response Program for County Landfills/Disposal Sites – Team B Conduct the County of San Bernardino's Solid Waste Management Division's Water Quality Monitoring and Response Program in compliance with Title 27, provide analytical support for NPDES programs at 9 landfills and provide support for the Liquid Management Plan at the Heap's Peak Disposal Site.	RFP issued on February 27, 2007. Proposals due April 24, 2007.	Greg Saul 909/386-8697



Solid Waste Management Division (SWMD)

222 West Hospitality Lane, 2nd Floor
 San Bernardino, CA 92415-0017
 909/ 386-8701 Telephone 909/ 386-8900 Fax

5.	<p>Multi-Discipline Engineering Support Services for Team A Landfills Provide on-call, as-needed, engineering support services for Solid Waste Management Division's Team A.</p>	Tentative Board date of March 13, 2007 for approval and issuance of proposed RFP.	Art Rivera 909/ 386-8775
6.	<p>Multi-Discipline Engineering Support Services for Team B Landfills Provide on-call, as-needed engineering support services to the Solid Waste Management Division's Team B.</p>	Tentative Board date of March 13, 2007 for approval and issuance of proposed RFP.	Greg Saul 909/386-8697
7.	<p>San Timoteo Sanitary Landfill Preparation of Solid Waste Facilities Permit and Joint Technical Document for the landfill's expansion in accordance with the Partnership Strategic Implementation Plan.</p>	Tentative Board date of March/April 2007 for approval and issuance of proposed RFP.	Greg Saul 909/386-8697
8.	<p>Victorville Landfill Provide Engineering Design Services for Scalehouse and Access Road Construction project.</p>	Tentative Board date of April/May 2007 for approval and issuance of RFP.	Art Rivera 909/ 386-8775
9.	<p>Big Bear Landfill Prepare Final Closure Construction Documents and Perform Construction Quality Assurance Services for the Final Closure Construction project.</p>	Tentative Board date of April/May 2007 for approval and issuance of RFP.	Art Rivera 909/ 386-8775



Solid Waste Management Division (SWMD)

222 West Hospitality Lane, 2nd Floor
San Bernardino, CA 92415-0017
909/ 386-8701 Telephone 909/ 386-8900 Fax

CONSTRUCTION PROJECTS – COMPETITIVE BIDS			
	DESCRIPTION OF PROJECT	DATES	CONTACTS
1.	San Timoteo Sanitary Landfill Channel Stabilization and Detention Basin Construction project. Engineer's Estimate: \$ 500,000	Tentative Board date of March/April 2007 for approval to solicit bids. Construction is tentatively scheduled to commence by April/May 2007.	Greg Saul 909/386-8697
2.	San Timoteo Sanitary Landfill Unit 2 Phase 3 Composite Liner Construction project. Engineer's Estimate: \$ 6,000,000	Tentative Board date of March/April 2007 for approval to solicit bids. Construction is tentatively scheduled to commence by April/May 2007.	Greg Saul 909/386-8697
3.	Mid-Valley Sanitary Landfill West Perimeter Drainage Channel Construction Project. Engineer's Estimate: \$1,000,000	Tentative Board Date of April/May 2007 for approval to solicit bids. Construction is tentatively scheduled to commence by June/July 2007.	Art Rivera 909/ 386-8775
4.	Victorville Sanitary Landfill Phase 1B Stage 1 Composite Liner System Construction project. Engineer's Estimate: \$5,500,000	Tentative Board Date of April/May 2007 for approval to solicit bids. Construction is tentatively scheduled to commence by July 2007.	Art Rivera 909/ 386-8775
5.	Victorville Sanitary Landfill Permanent Scalehouse and Access Road Construction project. Engineer's Estimate: \$1,600,000	Tentative Board Date of August 2007 for approval to Solicit bids. Construction is tentatively scheduled to commence by October 2007.	Art Rivera 909/ 386-8775
6.	Newberry and Yermo Sanitary Landfills Final Closure Construction Project. Contract Award Amount: \$2,889,443	Contract awarded to Sukut Construction, Inc. on January 9, 2007.	Greg Saul 909/386-8697
7.	Phelan Sanitary Landfill Final Closure Construction Project. Contract Award Amount: \$4,069,885	Contract awarded to Sukut Construction, Inc. on January 30, 2007.	Art Rivera 909/ 386-8775