

Request For Proposals and Competitive Bids

222 West Hospitality Lane, 2nd Floor
 San Bernardino, CA 92415-0017
 909/ 386-8701 Telephone 909/ 386-8900 Fax

REQUESTS FOR PROPOSALS (RFP)			
	DESCRIPTION OF PROJECT	DATES	CONTACTS
1.	Aerial Mapping & Volume Calculations for Team A Sites Provide Aerial Mapping and Volume Calculations for 3 Active Landfills and Aerial Mapping for 4 Inactive Landfills.	Tentative Board Date of May 6, 2008 for Board of Supervisors approval and issuance of RFP.	Art Rivera 909/ 386-8775
2.	Aerial Mapping & Volume Calculations for Team B Sites Provide Aerial Mapping and Volume Calculations for 3 Active Landfills and Aerial Mapping for 5 Inactive Landfills.	Tentative Board Date of May 6, 2008 for Board of Supervisors approval and issuance of RFP.	Greg Saul 909/386-8697
3.	Big Bear Sanitary Landfill Prepare Final Closure Construction Documents and Perform Construction Quality Assurance Services for the Final Closure Construction project.	Tentative Board date of June/July 2008 for Board of Supervisors approval and issuance of RFP.	Art Rivera 909/ 386-8775
4.	Landers Sanitary Landfill Prepare Construction Documents and Perform Construction Quality Assurance Services for a Third Lined Septic Pond.	RFP issued on November 16, 2007. Proposals received on December 19, 2007. Contract awarded on March 4, 2008 to Advanced Earth Sciences, Inc.	Art Rivera 909/386-8775
5.	Landers Sanitary Landfill Vertical Expansion Perform Engineering Design and Geotechnical work in support of the proposed Vertical Expansion and Revise the WDRs and the SWFP.	Tentative Board date of June/July 2008 for Board of Supervisors approval and issuance of the RFP.	Art Rivera 909/ 386-8775
6.	Operations, Monitoring & Maintenance of CAP Systems for Team A Sites Conduct Operations, Monitoring, & Maintenance of the Groundwater Treatment Systems at Apple Valley Landfill and Mid-Valley Landfill.	RFP issued on March 25, 2008. Proposals received on April 29, 2008. Tentative board date of June 3, 2008 for award of contract.	Art Rivera 909/386-8775

Request For Proposals and Competitive Bids

222 West Hospitality Lane, 2nd Floor
San Bernardino, CA 92415-0017
909/ 386-8701 Telephone 909/ 386-8900 Fax

REQUESTS FOR PROPOSALS (RFP)			
	DESCRIPTION OF PROJECT	DATES	CONTACTS
7.	Operations, Monitoring & Maintenance of CAP Systems for Team B Sites Conduct Operations, Monitoring, & Maintenance of the Groundwater Treatment Systems at the Milliken Landfill.	Tentative Board Date of May 6, 2008 for Board of Supervisors approval and issuance of RFP.	Greg Saul 909/386-8697
8.	San Timoteo Sanitary Landfill Preparation of Solid Waste Facilities Permit and Joint Technical Document for the landfill's expansion in accordance with the Partnership Strategic Implementation Plan.	Tentative Board date of June/July 2008 for approval and issuance of RFP.	Greg Saul 909/ 386-8697
9.	Victorville Sanitary Landfill Prepare Construction Documents and Perform Construction Quality Assurance Services for the Phase 1B Stage 2 Liner Project.	RFP issued on March 4, 2008. Proposals received on April 10, 2008. Tentative Board date of June 3, 2008 to award contract to Bryan A. Stirrat & Associates.	Art Rivera 909/ 386-8775
10.	Public Education & Outreach Program Development and Implementation of Comprehensive Public Education and Community Outreach Programs for Solid Waste Diversion, Reduction, and Recycling Activities.	Tentative Board Date of June 3, 2008 for Board of Supervisors approval and issuance of RFP.	Olivia Sanchez 909/ 386-8762

Request For Proposals and Competitive Bids

222 West Hospitality Lane, 2nd Floor
San Bernardino, CA 92415-0017
909/ 386-8701 Telephone 909/ 386-8900 Fax

CONSTRUCTION PROJECTS – COMPETITIVE BIDS			
	DESCRIPTION OF PROJECT	DATES	CONTACTS
1.	Heaps Peak Disposal Site Top Deck Resurfacing and Partial LFG Header Replacement. Engineer's Estimate: \$ 600,000	Tentative Board Date of June 3, 2008 for approval to solicit bids. Construction is tentatively scheduled to commence by August 2008.	Greg Saul 909/386-8697
2.	Victorville Sanitary Landfill Phase 1B Stage 1 Composite Liner System Construction project. Engineer's Estimate: \$5,500,000	Board Approved solicitation of Bids on December 11, 2007. Bids were received on January 18, 2008. Contract awarded on February 12, 2008 to Wood Bros, Inc.	Art Rivera 909/ 386-8775
3.	Victorville Sanitary Landfill Permanent Scalehouse and Access Road Construction project. Engineer's Estimate: \$1,600,000	Tentative Board Date of June/July 2008 for approval to solicit bids. Construction is tentatively scheduled to commence by August/September 2008.	Art Rivera 909/ 386-8775

Updated 5/1/2008