



COUNTY OF SAN BERNARDINO

F A S

STANDARD CONTRACT

FOR COUNTY USE ONLY

E	<input checked="" type="checkbox"/>	New	Vendor Code		Dept.	Contract Number	
M	<input type="checkbox"/>	Change			SC		
X	<input type="checkbox"/>	Cancel			TRA	A	
County Department					Dept.	Orgn.	Contractor's License No.
Transportation Department					TRA	TRA	165211
County Department Contract Representative					Ph. Ext.	Amount of Contract	
Jerry Ivy, P. E., Chief					72600	\$539,221.50	
Fund	Dep.	Organization	Appr.	Obj/Rev Source	Activity	GRC/PROJ/JOB Number	
SWW	TRA	TRA	200	2445		14T00891	
Commodity Code				Estimated Payment Total by Fiscal Year			
				FY	Amount	I/D	
Project Name				99/00	\$539,221.50	I	
Slover Avenue (600' w/o							
Beech Avenue - Poplar							
Avenue)							

THIS CONTRACT is entered into in the State of California by and between the County of San Bernardino, hereinafter called the County, and

Name
Laird Construction Company, Inc. hereinafter called Contractor

Address
9460 Lucas Ranch Road

Rancho Cucamonga, Ca 91730

Phone Birth Date
(909) 989-5595

Federal ID No. or Social Security No.
95-1905071

IT IS HEREBY AGREED AS FOLLOWS:

(Use space below and additional bond sheets. Set forth service to be rendered, amount to be paid, manner of payment, time for performance or completion, determination of satisfactory performance and cause for termination, other terms and conditions, and attach plans, specifications, and addenda, if any.)

ARTICLE I. That for and in consideration of payment and agreements hereinafter mentioned to be made and performed by the County, and under the conditions expressed in the two bonds hereunto annexed, Contractor agrees with the County, at his own proper cost and expense, to do all the work and to furnish all the materials necessary to construct and complete in a good, workmanlike and substantial manner, this project to the satisfaction of the Director of Transportation in accordance with the following:

Plans entitled: Plans for Construction on Slover Avenue from 600' West of Beech Avenue to Poplar Avenue, Fontana area, Work Order No.: T00891; Road No.: 760800 JH

Standard Specifications and Standard Plans for the State of California, Department of Transportation, dated July 1992.

Special Provisions entitled: Special Provisions for Construction on Slover Avenue from 600' West of Beech Avenue to Poplar Avenue, Fontana area, Work Order No.: T00891; Road No.: 760800 JH

ARTICLE II. Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials and for doing all the work contemplated and embraced in this agreement; also for all loss or damage arising out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work, until its acceptance by the County, and for all risks of every description connected with the work; also for expenses incurred by or in consequence of the suspension or discontinuance of work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans and specifications, and the requirements of the Engineer under them, to wit:

ITEM NO.	ESTIMATED QUANTITY	UNITS	ITEM DESCRIPTION	UNIT PRICE	ITEM TOTAL
1	1	L.S.	Traffic Control System	\$15,000.00	\$15,000.00
2	16000	S.Y.	Pulverize Existing Asphalt Concrete	\$1.00	\$16,000.00
3	1	L.S.	Remove Concrete	\$5,000.00	\$5,000.00
4	7	EA.	Reset Mailbox	\$100.00	\$700.00
5	30	L.F.	Plastic Pipe, 3" PVC	\$15.00	\$450.00
6	3	EA.	Relocate Stop Sign	\$100.00	\$300.00
7	200	S.F.	Remove Existing Traffic Stripe	\$2.50	\$500.00
8	44	EA.	Remove Tree	\$275.00	\$12,100.00
9	1	L.S.	Clearing and Grubbing	\$67,500.00	\$67,500.00
10	4000	C.Y.	Roadway Excavation (Earth)	\$12.75	\$51,000.00
11	800	TON	Class 2 Aggregate Base	\$5.75	\$4,600.00
12	4385	TON	Asphalt Concrete (Type A)	\$24.50	\$107,432.50
13	3490	TON	Asphalt Rubber Hot Mix (ARHM-GG)	\$50.00	\$174,500.00
14	150	L.F.	Place Asphalt Concrete Dike	\$10.00	\$1,500.00
15	110	S.Y.	Place Asphalt Concrete (Misc. Areas)	\$15.00	\$1,650.00
16	17	C.Y.	Minor Concrete (Minor Structure)	\$750.00	\$12,750.00
17	74	L.F.	18" Corrugated Steel Pipe (0.079" thick)	\$30.00	\$2,220.00
18	134	L.F.	24" Corrugated Steel Pipe (0.079" thick)	\$35.00	\$4,690.00
19	38	C.Y.	Minor Concrete (Misc. Construction)	\$200.00	\$7,600.00
20	3150	L.F.	Minor Concrete (Curb and Gutter)	\$10.25	\$32,287.50
21	4	EA.	Manhole Frame and Cover (Roadway)	\$400.00	\$1,600.00
22	271	L.F.	4' Chain Link Fence (Type CL-4)	\$12.50	\$3,387.50
23	98	L.F.	5' Chain Link Fence (Type CL-5)	\$20.00	\$1,960.00
24	240	L.F.	6' Chain Link Fence (Type CL-6)	\$13.50	\$3,240.00
25	3	EA.	4' Chain Link Ped Gate (Type CL-4)	\$300.00	\$900.00
26	1	EA.	12' Chain Link Double Gate (Type CL-4)	\$600.00	\$600.00
27	1	EA.	12' Chain Link Sliding Gate (Type CL-5)	\$875.00	\$875.00
28	1	EA.	12' Chain Link Double Gate (Type CL-5)	\$875.00	\$875.00
29	1	EA.	14' Chain Link Double Gate (Type CL-5)	\$950.00	\$950.00
30	1	EA.	30' Chain Link Sliding Gate (Type CL-6)	\$1,300.00	\$1,300.00
31	1	EA.	34' Chain Link Double Gate (Type CL-5)	\$1,500.00	\$1,500.00
32	600	L.F.	Paint Traffic Stripe (2 Coat)	\$0.25	\$150.00
33	104	S.F.	12" Thermoplastic Limit Lines	\$3.50	\$364.00
34	200	L.F.	8" Thermoplastic Lane Drop & Channelizing	\$1.00	\$200.00
35	230	S.F.	Thermoplastic Pavement Marking	\$3.50	\$805.00
36	200	L.F.	4" White Edge Line	\$0.25	\$50.00
37	3500	L.F.	4" Thermoplastic Stripe (Dashed Yellow)	\$0.25	\$875.00
38	5000	L.F.	4" Theromplastic Traffic Stripe	\$0.35	\$1,750.00
39	6	EA.	Reflective Raised Pavement Marker	\$10.00	\$60.00
TOTAL					\$539,221.50

ARTICLE III. The County hereby promises and agrees with Contractor to employ, and does hereby employ, Contractor to provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the prices aforesaid, and thereby contracts to pay the same at the time, in the manner and upon conditions above set forth, and the said parties hereto for themselves, their heirs, executors, administrators, successors and assigns do hereby agree to the full performance of the covenants herein contained.

ARTICLE IV. Contractor may, upon written request and at their expense, deposit substitute securities found in Government Code Section 16430 as authorized by Public Contract Code Section 22300 in lieu of retention monies withheld to insure performance.

ARTICLE V. It is further expressly agreed by and between the parties hereto that, should there be any conflict between the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

ARTICLE VI. The Notice to Contractors of the Special Provisions with special attention to the Equal Employment Opportunity Program, the Emerging Small Business Enterprise Program, District Attorney Child Support Compliance Program, and prevailing wages is, by specific reference hereby, a part of this contract.

ARTICLE VII. By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 3700 of the Labor Code which requires every employer to be insured against liability for Workers Compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

ARTICLE VIII. By my signature hereunder, as Contractor, I certify that I am aware of the provisions and requirements of Sections 1777.5 and 1777.7 of the Labor Code relating to apprenticeship standards; and that I accept responsibility for compliance with the provisions of Section 1777.5 for all apprenticeable occupations pertaining to performance of work under this contract.

IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands.

COUNTY OF SAN BERNARDINO

►
Jon D. Mikels, Chairman, Board of Supervisors

Dated _____

SIGNED AND CERTIFIED THAT A COPY OF THIS DOCUMENT HAS BEEN DELIVERED TO THE CHAIRMAN OF THE BOARD.

Clerk of the Board of Supervisors of the County of San Bernardino.

By _____
Deputy

Laird Construction Company, Inc.
(State if corporation, company, etc.)

By ►
(Authorized Signature)

(Print) – Name Ralph J. Laird

Dated July 16, 1999

Title Vice President

Address 9460 Lucas Ranch Rd.
Rancho Cucamonga, Ca 91730

Approved as to Legal Form

Reviewed as to Affirmative Action

Reviewed for Processing

►
County Counsel

►

►
Agency Administrator/CAO

Date _____

Date _____

Date _____