



**COUNTY OF SAN BERNARDINO**

**FAS**

**CONTRACT TRANSMITTAL**

**FOR COUNTY USE ONLY**

<input type="checkbox"/> New <input type="checkbox"/> Change <input type="checkbox"/> Cancel	Vendor Code		Dept.	Contract Number
County Department <b>Public Works – Transportation</b>		Dept. <b>TRA</b>	Orgn. <b>TRA</b>	Contractor's License No.
County Department Contract Representative <b>Mazin Kasey, P.E.</b>		Telephone <b>7-8166</b>		Total Contract Amount
Contract Type <input type="checkbox"/> Revenue <input checked="" type="checkbox"/> Encumbered <input type="checkbox"/> Unencumbered <input type="checkbox"/> Other:				
If not encumbered or revenue contract type, provide reason: _____				
Commodity Code		Contract Start Date	Contract End Date	Original Amount
Fund	Dept.	Organization	Appr.	Obj/Rev Source
	<b>TRA</b>	<b>TRA</b>	<b>200</b>	<b>2445</b>
Fund	Dept.	Organization	Appr.	Obj/Rev Source
Fund	Dept.	Organization	Appr.	Obj/Rev Source
Project Name		Estimated Payment Total by Fiscal Year		
Contract Type - 1		FY 02/03	Amount	I/D

CONTRACTOR: San Bernardino Associated Governments

Federal ID No. or Social Security No.: \_\_\_\_\_

Contractor's Representative: Bill Alexander, President

Address: 472 North Arrowhead Avenue San Bernardino CA 92401-1421 Phone: (909) 884-8276

Nature of Contract: *(Briefly describe the general terms of the contract)*

Assembly Bill 2928 established the Transportation Congestion Relief Program (TCRP) and provided major funding for the development and acquisition of right-of-way for the State Street/University Avenue railroad grad separation with the County of San Bernardino and the City of San Bernardino, SANBAG assumed the lead in developing and designing the project. The project is now under design. The right-of-way necessary for construction of the project has been identified and appraisals of properties that must be acquired are nearing completion. A certain property has been identified that should be acquired expeditiously in order to avoid substantial additional costs that may be incurred should acquisition be postponed. Through the right-of-way and appraisal process properties with total values estimated at \$1.5 million have been identified for acquisition for the project. The identified property to be acquired is preliminary appraised at \$80,000, which will be paid from the County Road Fund.

*(Attach this transmittal to all contracts not prepared on the "Standard Contract" form.)*

Approved as to Legal Form (sign in blue ink)	Reviewed as to Contract Compliance	Presented to BOS for Signature
See Signature Page County Counsel  Date <u>7-10-03</u>	  Date _____	 Department Head  Date _____

**Auditor / Controller – Recorder Use Only**

<input type="checkbox"/> Contract Database	<input type="checkbox"/> FAS
Input Date	Keyed By